Bl D OPENI NG DATE

STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
08/ 30/ 00 I N MERCED COUNTY NEAR MERCED AT 08/ 31/ 00
10- 451404 BEAR CREEK BRI DGE AND AT EL CAPI TAN CONTRACT CCDE 'B '

CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 18
NUMVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

10- MER- 140-32. 9/ 34.5 CANAL BRI DGE

REPLACE AND W DEN BRI DGES

RAS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
FUND TOTAL HA21 1, 710, 000
ENG NEERS EST 1, 586, 283. 00 AMOUNT UNDER 50, 602. 00
Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON

1, 535, 681. 00 4

VI KI NG CONSTRUCTI ON  COVPANY
I NC

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670
BENCO CONTRACTI NG AND

ENG NEERI NG | NC

9888 KENT STREET

ELK GROVE CA 95624

SHASTA CONSTRUCTORS | NC

1, 629, 988. 00 3

1, 666, 567. 80 2

P O BOX 491539

REDDI NG CA  96049- 1539
1, 694, 243. 40 1 ACEE CONSTRUCTI ON CORPORATI ON
P O BOX 629
CLOVIS CA 93613

67 CONTRACT | TEMS

FEDERAL AlD ACNH P140- (025) E
ACMR- P140- (025) E
NH- P140- (025) E

TOTAL NUMBER OF WORKI NG DAYS 700

PERCENT UNDER EST 3.19

( NAVE/ ADDRESS/ LOCATI ON)

916 852-5530
00745029
FAX 916 852-5533

916 686-5030
00439713
FAX 916 685-1459

530 365-3930
00494255
FAX 530 365-5465

559 299-3290
00631980
FAX 559 299- 3503



10- 451404
10- MER- 140
08/ 30/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
08/ 31/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POMONA CA

CON FAB

LATHROP CA

FONTANA STEEL
STOCKTON CA

GRANI TE CONSTRUCTI ON
HANFORD CA

MBI

LI VERVORE CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

RI LEYS STRI PI NG
MARTI NEZ CA

STROER AND GRAFF
ANTI CCH CA

W C NALONEY

STOCKTON CA

BARRI ER RAI L

PRECAST G RDERS

REBAR

ROADWORK

GUARD RAI L

ELECTRI CAL

STRI PI NG

PI LI NG

DEMOLI TI ON



10- 451404
10- MER- 140
08/ 30/ 00

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 31/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AERCO PACI FI C

RANCHO CORDOVA CA
CTM

RANCHO CORDOVA CA
CON FAB

LATHROP CA

FONTANA STEEL
STOCKTON CA

GRANI TE CONSTRUCTI ON
HANFORD CA

MBI

LI VERVORE CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

RI LEYS STRI PI NG

BENI CI A CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
STROER AND GRAFF
ANTI OCH CA

W C NALONEY

STOCKTON CA

H G-WAY PLANTI NG

CONCRETE BARRI ER RAI L

PRECAST G RDERS

REBAR

ROADWORK AND UNDERGROUND

METAL BEAM GUARD RAI L

TEMPORARY S| GNAL SYSTEM

STRI PI NG

CONSTRUCTI ON AREA SI GNS

PI LI NG

DEMOLI TI ON



10- 451404
10- MER- 140
08/ 30/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI

NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PACGE 4
08/ 31/ 00

02

CCl

HAYWARD CA

CON FAB

LATHROP CA

FARWEST SAFETY

LODI CA

FONTANA STEEL
STOCKTON CA

GRANI TE CONSTRUCTI ON
HANFORD CA

MBI

LI VERVORE CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

STROER AND GRAFF

ANTI OCH CA

W C NALONEY

STOCKTON CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

JO NT SEAL

PRECAST G RDERS

K RAIL, SIGNS AND STRI PI NG

REBAR

ROADWORK

METAL BEAM GUARD RAI L

TEMPORARY S| GNAL

PI LE DRI VI NG

BRI DGE DEMCLI TI ON

H G-VWAY PLANTI NG



10- 451404 Bl D245

10- MER- 140 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 30/ 00 08/ 31/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONCRETE BARRI ER RAI L ( PARTI AL)
ONTARI O CA
CON FAB PRECAST BEAMS ( PARTI AL)
LATHROP CA
FONTANA STEEL REI NFORCI NG STEEL ( PARTI AL)
STOCKTON CA
M BUMGARNER METAL BEAM GUARD RAI L ( PARTI AL)
LI VERVORE CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL ( PARTI AL)
LI VERVORE CA
PENHALL COVPANY BRI DGE DEMOLI TI ON ( PARTI AL)
SAN LEANDRO CA
RI LEYS STRI PI NG STRI PI NG ( PARTI AL)
BENI Cl A CA
STROER AND GRAFF PI LES ( PARTI AL)

ANTI CCH CA



10- 451404 Bl D245

10- MER- 140 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 30/ 00 08/ 31/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 019160 TEMPORARY FENCE ( TYPE ESA) M 210 20. 00 4, 200. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 500. 00* 7, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
4 (S) 120120 TYPE 111 BARRI CADE EA 20 125. 00 2, 500. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 550 10. 00 15, 500. 00
6 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 18 100. 00 1, 800. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 130 60. 00 7, 800. 00
8 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 360 60. 00 21, 600. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 66 300. 00 19, 800. 00
12 (S) 150606 REMOVE FENCE ( TYPE BW M 60 25.00 1, 500. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 17 100. 00 1, 700. 00
14 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 320 5. 00 1, 600. 00
15 150722 REMOVE PAVEMENT MARKER EA 24 2.00 48. 00
16 150806 REMOVE Pl PE M 46 30. 00 1, 380. 00
17 152370 RELOCATE MAI LBOX EA 1 250. 00 250. 00
18 152381 RELOCATE GATE EA 1 1, 500. 00 1, 500. 00
19 152390 RELOCATE ROADSI DE S| GN EA 1 200. 00 200. 00
20 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 320 12. 00 15, 840. 00
(45 MV MAXI MUM)
21 153210 REMOVE CONCRETE VB 14 40. 00 560. 00
22 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 65, 000. 00* 65, 000. 00
23 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 22, 500. 00* 22, 500. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
25 190101 ROADVWAY EXCAVATI ON VB 240 35.00 8, 400. 00
26 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 245 150. 00 36, 750. 00
27 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 180 80. 00 14, 400. 00
28 198001 | MPORTED BORROW VB 5, 450 30. 00 163, 500. 00
29 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
30 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
31 260201 CLASS 2 AGGREGATE BASE VB 840 50. 00 42, 000. 00
32 390103 ASPHALT CONCRETE ( TYPE B) TONN 840 80. 00 67, 200. 00
33 (S) 390115 ASPHALT CONCRETE ( BRI DGE) TONN 19 80. 00 1, 520. 00
34 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.3 10. 00 13.00
35 491007 FURNI SH PI LI NG ( CLASS 400) M 334 85. 00 28, 390. 00
36 (S) 491008 DRI VE Pl LE (CLASS 400) EA 24 4, 000. 00 96, 000. 00
37 495173 FURNI SH CAST- | N- STEEL SHELL CONCRETE M 30 500. 00 15, 000. 00

PI LI NG (NPS 36)



10- 451404 Bl D245

10- MER- 140 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 30/ 00 08/ 31/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 (S) 495174 DRI VE CAST- | N- STEEL SHELL CONCRETE PI LE EA 4 12, 000. 00 48, 000. 00
(NPS 36)
39 048303 BAT HABI TAT EA 18 200. 00 3, 600. 00
40 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 39 450. 00 17, 550. 00
41 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 200 720. 00 144, 000. 00
42 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 60 700. 00 42,000. 00
43 510535 M NOR CONCRETE ( HEADWALL) VB 2 2,500. 00 5, 000. 00
44 511106 DRI LL AND BOND DOVEL M 29 90. 00 2, 610. 00
45 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 16 4, 400. 00 70, 400. 00
G RDER (15 M- 20 M
46 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 16 1, 000. 00 16, 000. 00
G RDER
47 (S) 519123 JONT SEAL (TYPE B - MR 50 MV) M 27 250. 00 6, 750. 00
48 (SF) 520102 BAR RElI NFORCI NG STEEL (BRI DGE) KG 34, 690 1.50 52, 035. 00
49 (SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 6, 800 2.00 13, 600. 00
50 641132 300 MM PLASTI C Pl PE M 66 130. 00 8, 580. 00
51 019161 1250 MM REI NFORCED CONCRETE Pl PE M 3 3, 500. 00 10, 500. 00
(CLASS |11, RUBBER GASKET JO NT)
52 652363 900 MM REI NFORCED CONCRETE PI PE M 110 300. 00 33, 000. 00
(CLASS |11, RUBBER GASKET JO NT)
53 019162 300 MV PLASTI C FLARED END SECTI ON EA 1 200. 00 200. 00
54 721810 SLOPE PAVI NG ( CONCRETE) VB 16 900. 00 14, 400. 00
55 820107 DELI NEATOR ( CLASS 1) EA 4 50. 00 200. 00
56 820132 OBJECT MARKER (TYPE L) EA 8 50. 00 400. 00
57 820134 OBJECT MARKER ( TYPE P) EA 1 50. 00 50. 00
58 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 54 250. 00 13, 500. 00
59 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 87 220. 00 19, 140. 00
60 (F) 839401 CONCRETE BARRI ER M 24 400. 00 9, 600. 00
61 (S) 839553 END SECTI ON EA 7 100. 00 700. 00
62 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1, 500. 00 10, 500. 00
63 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 16, 000. 00 16, 000. 00
64 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG V) 7 75. 00 525. 00
65 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 1,115 2.00 2, 230. 00
66 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 66 10. 00 660. 00
67 999990 MOBI LI ZATI ON LS LUVP SUM 153, 000. 00* 153, 000. 00

TOTAL 1, 535, 681. 00



| TEM

O©oOoO~NOOULA, WN P

10- 451404
10- MER- 140
08/ 30/ 00

30.
750.

1, 000.
250.
10.
250.
50, 000.
22, 500.
5, 000.
32.
175.
100.
29.

5, 000.
10, 000.
50.

80.

80.

10.

60.

5, 000.
250.
17, 500.
350.

00~
00*
00
00
00

00~
00*
00
00
00

00
00
00
00
00

20040.
120000.
7500.
70000.
6300.

SUMMARY OF
| THI RD
| BI D
00| 10. 00
00| 5, 000. 00*
00| 45, 000. 00*
00| 50. 00
00| 8. 50
00| 100. 00
00| 23.00
00| 55, 000. 00*
. 00| 30, 000. 00*
. 00| 80. 00
. 00| 120. 00
. 00| 20. 00
. 00| 100. 00
. 00| 3. 00
. 00| 2.00
. 00| 30. 00
. 00| 200. 00
. 00| 500. 00
. 00| 150. 00
. 00| 12. 00
. 00| 600. 00
. 00| 65, 000. 00*
. 00| 22, 500. 00*
. 00| 5, 000. 00*
. 00| 32.00
. 00| 406. 00
. 00| 125. 00
. 00| 29. 00
. 00| 8, 800. 00*
. 00| 30, 180. 00*
. 00| 48. 00
. 00| 78.00
. 00| 78.00
. 00| 1.00
00| 85. 00
00| 3, 537. 00
00| 360. 00
00| 15, 000. 00
00| 750. 00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 30|
. 00|
. 00|
. 00|
. 00|
. 00|

NI NG BI DDERS

75.

180.
400.
260.

11.

290.
65, 000.
22, 500.
5, 000.
120.
160.
110.

22.

7, 000.
20, 000.
72.

70.

70.
200.
90.

3, 300.
1, 000.
10, 500.
250.

00*
00*
00
00
00

00*
00*
00
00
00

00
00
00
00
00

Bl D245
PAGE 8
08/ 31/ 00



40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

TOT

10- 451404
10- MER- 140
08/ 30/ 00

2, 000.
15, 000.
100.

3.

10.

125, 000.

00
00
00

00*

15600.
230000.
60000.
4000.
2175.
80000.
32000.
8100.
52035.
11220.
9900.
12000.
33000.
200.
16000.
400.
800.
100.
16200.
21750.
12000.
875.
14000.
15000.
700.
3345.
660.
125000.
1,629, 988. 00

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 500.
16, 000.
60.

3.

10.

166, 000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMA/I
RD
AMOUNT
00 21450.
00 180000.
00 33900.
00 4400.
00 1450.
00 72000.
00 24000.
00 6750.
65 57238.
00 13600.
00 8250.
00 10500.
00 30800.
00 165.
00 14400.
00 200.
00 400.
00 75.
00 15120.
00 17400.
00 9600.
00 700.
00 10500.
00 16000.
00 420.
00 3345.
00 660.
00* 166000.
1, 666, 567. 80

NI NG BI DDERS

FOURTH
BI D AMOUNT

500. 00 19500.
990. 00 198000.
775.00 46500.
2,500. 00 5000.
85. 00 2465.
4, 400. 00 70400.
1, 300. 00 20800.
250. 00 6750.
1.65 57238.
1.75 11900.
170. 00 11220.
3, 000. 00 9000.
400. 00 44000.
400. 00 400.
820. 00 13120.
75. 00 300.
75. 00 600.
75. 00 75.
290. 00 15660.
297.00 25839.
450. 00 10800.
110. 00 770.
1, 600. 00 11200.
17, 000. 00 17000.
80. 00 560.
2.10 2341.
10. 50 693.
200, 000. 00* 200000.
1, 694, 243. 40

Bl D245
PAGE 9
08/ 31/ 00



